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1. | Providing LT Line (A.B. Cable) &

Installation of 250 KVA Aluminium Wound | 21,81600.00 | 4363200 | 100000 | 90 Days

Transformer in I Block at Haldi. +GST 18%
2. | Providing HT Line & Installation of 250 1000.00

KVA Transformer at O Block Beni. 21,99,900.00 | 43,998.00 + GST 18% 90 Days
3. | Electrification of Seed Hub at KVA 200.00

Dhakrani Dehradun. 3,77.500.00 7.550.00 +GST 18% 30 Days
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