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Electrical Renovation of Bio Conversion Lab at
1. | Post Harvest Process & Food Engineering Deptt. | 1,03,000.00 +§}%(;?(8)% 10 Days
PCT.
Electrical Renovation of P.G. Computer Lab at
2. | Post Harvest Process & Food Engineering Deptt. at | 1,44,400.00 . (2}2%?2% 10 Days
PCT.
Electrical Renovation of Process Lab Room
3. | No. B-127 at Post Harvest Process & Food | 1,92,800.00 +ég%?g% 15 Days
Engineering Deptt. PCT.
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